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IMPROVEMENTS (REBID) PROJECT

RECOMMENDATION

Report on bids and award of contract for the 5591 - TiMC Facility Improvements (REBID)
Project to the low bidder, Lyncon Construction, Inc. in the amount of $2,460,000, and approve a
contingency in the amount of $369,000.

OUTCOME

Approval of this construction contract will allow the 5591 - TiMC Facility Improvements
(REBID) Project to proceed. Approval of the standard 15 percent contingency as provided by
Council policy will provide funding for the work necessary for the proper completion of
construction of the project.

BACKGROUND

The new TiMC will be located on the Fifth Street side of the ground floor of the Civic Center
employee parking garage. The Department of Transportation (DOT) traffic signal operations
staff will relocate from their City Hall offices into the newly constructed facility upon the
completion of the facility improvements. The team will have improved traffic monitoring and
management capabilities to support day-to-day traffic management operations, as well as to
support event parking and traffic operations. TiMC software system enhancements are planned
for completion in mid 2015 to augment staff’s ability to assess and address traffic congestion
associated with the daily commute and unpredictable incident traffic, to provide real time travel
condition data to the public to support travel choice decisions, and to collect transportation
system performance data to better plan staff resources. To develop and implement the TiMC,
DOT. secured $5,400,000 in Federal Earmark High Priority Program grant funds.
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On June 18, 2013, the City Council rejected the sole bidder, Rodan Builders, Inc., and authorized
the Director of Public Works to re-bid the TiMC project. The project was re-bid with the
following considerations:

The advanced audio-visual and network communication component experience
requirements for the general contractor were eliminated, while the experience
requirements for the subcontractor that will actually perform this work were maintained.

2. Staff made significant effort to outreach to the construction community and generated
increased interest and encouraged contractors to bid.

Add-alternate bid items to reduce costs through scope reductions without affecting the
functionality.of the facility were evaluated; however it was determined that they were
either not practical nor would result in any significant cost savings to the project.

ANALYSIS

Bids were opened on August 22, 2013, with the following results.

Contractor
Engineer’s Estimate

Base Bid
$2,394,000

. Variance Over/(Under)
Amount Percent

Lyncon Construction, Inc.
(San Jos~, CA)
Calstate Construction, Inc
(Fremont, CA)
Gonsalves & Stronck Construction
Company, Inc.
(San Carlos, CA)
Rodan Builders, Inc.
(Burlingame, CA)
Strawn Construction, Inc
(San Jos~, CA)
Bobo Construction, Inc.
(Elk Grove, CA)

$2,460,000 $66,000 2.8%

$2,795,000 $401,000 16.7%

$2,800,000 $406,000 17.0%

$2,995,000 $601,000 25,1%

$3,048,000 $654,000 27.3%

$3,048,000 $654,000 27.3%

The low bid submitted by Lyncon Construction, Inc. is 2.8 percent over the Engineer’s Estimate.
Staff considers this reasonable for the work involved.
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Council Policy provides for a standard contingency of 15 percent on public works projects
involving the renovation and remodel construction. Staff considers a 15 percent contingency
appropriate for this project since this project involves construction within an existing facility.

In accordance with Federal Regulations, 49 CFR Part 26, a DBE goal of 4% was established for
this project. Lyncon Construction Inc. met the DBE goal and attained 5.4% DBE participation.

The Project Delivery costs are projected to be higher than normal. These higher costs are due to
an extended design phase, which was the result of the complex highly technical nature of the
project; revised federal aid requirements, and unique federal security criteria..Furthermore, the
,yebid process entailed design revisions that incorporated all addenda from the initial bid, revised
contractor qualification requirements, and an extensive outreach effort by staff. The rebid
resulted in a bid that is $815,000 lower than the initial bid received on May 9, 2013.

The baseline schedule is being changed to reflect the extended design and bid/award phases. The
baseline budget is being reset to reflect scope changes made since project inception, and the
additional delivery costs previously described.

If this recommendation to award is approved, constructiol~ is scheduled to begin in November
2013, with completion in May 2014.

EVALUATION AND FOLLOW-UP

With the requested baseline resets, this project is currently within budget and on schedule. No
additional follow up action with Council is expected at this time.

PUBLIC OUTREACH!INTEREST

Criterion 1: Requires Council action on the use of public funds equal to $1,000,000 or
greater. (Required: Website Posting)

Criterion 2: Adoption of a new or revised policy that may have implications for public
health, safety, quality of life, or financial/economic vitality of the City. (Required: Email
and Website Posting)

Criterion 3: Consideration of proposed changes to service delivery, programs, staffing
that may have impacts to community services and have been identified by staff, Council or
a Community group that requires special outreach. (Required: Email, Website Posting,
Community Meetings, Notice in appropriate newspapers)

This item meets Criterion 1: Requires Council action on the use of public funds equal to
$1,000,000 or greater. To solicit contractors, this project was listed on Bidsync and advertised in
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the San Jos~ Post Record and the San Jose Mercury News. This award memo will be posted on
the City’s website for the October 1, 2013 Council Agenda.

COORDINATION

This project and memorandum have been coordinated with the Departments of Planning,
Building and Code Enforcement, Finance, the Bureau of Fire Prevention, the City Attorney’s
Office and the City Manager’s Budget Office.

FISCAL/POLICY ALIGNMENT

This project is consistent with the Council approved Budget Strategy to continue with capital
investments that spur construction spending in our local economy, and with the Transportation
and Aviation Service Area policy outcomes to ensure public safety, provide viable choices, and
enhance community livability.

COST SUMMARY/IMPLICATIONS

AMOUNT OF RECOMMENDATION/COST OF PROJECT:
Project Delivery

Consultant
City Staff

Construction
Contingency

TOTAL PROJECT COSTS
Prior Year Expenditures

REMAINING PROJECT COSTS
*A total of $905,238 has been expended or encumbered through 2012-
2013 for Project Delivery costs.

$1,205,000
517,000
640,000

2,460,000
369,000

$3,986,000
(905,000)*
$3,081,000

o

COST ELEMENTS OF CONSTRUCTION CONTRACT:
Lump Sum furnish and install all labor and materials
TOTAL CONSTRUCTION CONTRACT

$2,460,000
$2,460,000

SOURCE OF FUNDING: 429 - Building and Structure Construction Tax Fund.

OPERATING COSTS: The proposed operating and maintenance costs of this project
have been reviewed and will have no significant adverse impact on the General Fund
operating budget.
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BUDGET REFERENCE*

Fund Appn Appn. Name Total Amt. for 2013- Last Budget
# # Appn. Contract 2014 Action

and Proposed (Date, Ord.
Contingency Budget* No.)

Page
RemainingProject Costs $3,128,762

ITS: Transportation
429 4407 Incident Management$5,099,000 $2,829,000 V-729 06/18/2013

Center Ord. No.
29271

Tota! Funding Available $5,099,000 $2,829,000
* The 2013-2014 Budget was adopted on June 18, 2013.

CEQA:

Negative Declaration, Exempt, File No. PP09-108.

/s/
DAVID SYKES
Director of Public Works

/s/
HANS F. LARSEN
Director of Transportation

For questions please contact Barry Ng, Deputy Director, Public Works Department, at
408-535-8300.

Attachment



ATTACHMENT A
LOCATION MAP

SHOWING THE BUILDING WHERE THE TENANT
IMPROVEMENT PROJECT WILL BE LOCATED

AREA OF EMPLOYEE PARKING
GARAGE BUILDING


